
Item Description Qty Unit Unit Cost Cost Unit Cost Cost
1 Mobilization 1.00 L.S. $6,100.00 $6,100.00 $13,910.00 $13,910.00
2 Clearing and Grubbing 0.20 AC. $16,300.00 $3,260.00 $50,000.00 $10,000.00

3
Excavation & Haul Off Spoils & Excess Material

131.00
C.Y. $62.00 $8,122.00 $50.00 $6,550.00

4 Stream Barbs: Type 3 Ditch Liner 1,118.00 TONS $55.00 $61,490.00 $65.00 $72,670.00
5 Stone Toe Protection: Type 3 Ditch Liner 144.00 TONS $80.00 $11,520.00 $65.00 $9,360.00
6 Sediment and Erosion Control 1.00 L.S. $4,000.00 $4,000.00 $1,000.00 $1,000.00

7
Construction & Maintenance of Construction 
Access Road 1.00

L.S. $1,200.00 $1,200.00 $10,000.00 $10,000.00

8 Construction Surveying and Staking 1.00 L.S. $1,700.00 $1,700.00 $1,000.00 $1,000.00

Item Bid Additive 1 Qty Unit Unit Cost Cost Unit Cost Cost
9 Mobilization 1.00 L.S. $5,500.00 $5,500.00 $14,313.00 $14,313.00

10 Clearing and Grubbing 0.31 AC. $6,525.00 $2,022.75 $50,000.00 $15,500.00

11 Excavation & Haul Off Spoils & Excess Material
126.00

C.Y. $62.00 $7,812.00 $50.00 $6,300.00

12 Stream Barbs: Type 3 Ditch Liner 737.00 TONS $55.00 $40,535.00 $65.00 $47,905.00
13 Stone Toe Protection: Type 3 Ditch Liner 630.00 TONS $55.00 $34,650.00 $65.00 $40,950.00
14 Sediment and Erosion Control 1.00 L.S. $2,700.00 $2,700.00 $1,000.00 $1,000.00

15
Construction & Maintenance of Construction 
Access Road 1.00

L.S. $1,750.00 $1,750.00 $10,000.00 $10,000.00

16 Construction Surveying and Staking 1.00 L.S. $1,000.00 $1,000.00 $1,000.00 $1,000.00

Item Bid Additive 2 Qty Unit Unit Cost Cost Unit Cost Cost
17 Mobilization 1.00 L.S. $4,700.00 $4,700.00 $1,000.00 $1,000.00
18 Clearing and Grubbing 0.10 AC. $13,000.00 $1,300.00 $50,000.00 $5,000.00

19 Excavation & Haul Off Spoils & Excess Material
800.00

C.Y. $35.00 $28,000.00 $25.00 $20,000.00

20
Type 4 Ditch Liner Rip-Rap & Placement @ 
Gully Treatment 473.00

TONS $55.00 $26,015.00 $50.00 $23,650.00

21 Geotextile Fabric @ Gully Treatment 375.00 SY $2.75 $1,031.25 $2.00 $750.00
22 Sediment and Erosion Control 1.00 L.S. $1,800.00 $1,800.00 $250.00 $250.00

23
Construction & Maintenance of Construction 
Access Road 1.00

L.S. $1,750.00 $1,750.00 $500.00 $500.00

24 Construction Surveying and Staking 1.00 L.S. $1,000.00 $1,000.00 $500.00 $500.00

$95,969.75 $136,968.00

Bid Additive 2 Total $65,596.25 $51,650.00

Bid Additive 1 Total

$97,392.00 $124,490.00

20-160 - Dardenne Creek Bank Stabilization North of I-70
Bid Opening 2:00 PM, August 6, 2020

All Bids are subject to correction after bids have been completely reviewed

Ideal Landscape Construction, Inc
6252 Olsen Road

buckel.dave@ideallandscape.comrhiannon@twoaplhacontracting.com

Wright City, MO 63390
636-384-1296

Two Alpha Contracting, LLC
110 Sierra Ridge Drive

St. Louis, MO 63129
314-892-9500 Ext 121

Base Bid Total

mailto:buckel.dave@ideallandscape.com
mailto:rhiannon@twoaplhacontracting.com


Item Description Qty Unit Unit Cost Cost Unit Cost Cost
1 Mobilization 1.00 L.S. $34,500.00 $34,500.00 $13,000.00 $13,000.00
2 Clearing and Grubbing 0.20 AC. $65,000.00 $13,000.00 $60,000.00 $12,000.00

3
Excavation & Haul Off Spoils & Excess Material

131.00
C.Y. $50.00 $6,550.00 $50.00 $6,550.00

4
Stream Barbs: Type 3 Ditch Liner

1,118.00
TONS $50.00 $55,900.00 $100.00 $111,800.00

5
Stone Toe Protection: Type 3 Ditch Liner

144.00
TONS $50.00 $7,200.00 $100.00 $14,400.00

6 Sediment and Erosion Control 1.00 L.S. $750.00 $750.00 $50,000.00 $50,000.00

7
Construction & Maintenance of Construction 
Access Road 1.00

L.S. $8,000.00 $8,000.00 $12,000.00 $12,000.00

8 Construction Surveying and Staking 1.00 L.S. $2,500.00 $2,500.00 $4,250.00 $4,250.00

Item Bid Additive 1 Qty Unit Unit Cost Cost Unit Cost Cost
9 Mobilization 1.00 L.S. $500.00 $500.00 $6,500.00 $6,500.00

10 Clearing and Grubbing 0.31 AC. $112,903.23 $35,000.00 $60,000.00 $18,600.00

11 Excavation & Haul Off Spoils & Excess Material
126.00

C.Y. $50.00 $6,300.00 $50.00 $6,300.00

12 Stream Barbs: Type 3 Ditch Liner
737.00

TONS $50.00 $36,850.00 $100.00 $73,700.00

13 Stone Toe Protection: Type 3 Ditch Liner
630.00

TONS $50.00 $31,500.00 $100.00 $63,000.00

14 Sediment and Erosion Control 1.00 L.S. $5,000.00 $5,000.00 $50,000.00 $50,000.00

15
Construction & Maintenance of Construction 
Access Road 1.00

L.S. $46,000.00 $46,000.00 $15,000.00 $15,000.00

16 Construction Surveying and Staking 1.00 L.S. $5,000.00 $5,000.00 $4,900.00 $4,900.00

Item Bid Additive 2 Qty Unit Unit Cost Cost Unit Cost Cost
17 Mobilization 1.00 L.S. $500.00 $500.00 $6,500.00 $6,500.00
18 Clearing and Grubbing 0.10 AC. $20,000.00 $2,000.00 $60,000.00 $6,000.00

19 Excavation & Haul Off Spoils & Excess Material
800.00

C.Y. $38.00 $30,400.00 $50.00 $40,000.00

20
Type 4 Ditch Liner Rip-Rap & Placement @ 
Gully Treatment 473.00

TONS $50.00 $23,650.00 $75.00 $35,475.00

21 Geotextile Fabric @ Gully Treatment 375.00 SY $2.00 $750.00 $5.00 $1,875.00
22 Sediment and Erosion Control 1.00 L.S. $300.00 $300.00 $10,000.00 $10,000.00

23
Construction & Maintenance of Construction 
Access Road 1.00

L.S. $5,500.00 $5,500.00 $8,000.00 $8,000.00

24 Construction Surveying and Staking 1.00 L.S. $750.00 $750.00 $1,150.00 $1,150.00

$238,000.00

Bid Additive 2 Total $63,850.00 $109,000.00

$166,150.00Bid Additive 1 Total

mhibbard@gershenson.com office@jtlstl.com

Base Bid Total $128,400.00 $224,000.00

2 Truitt Drive P.O. Box 1299
Eureka, MO 63025 Florissant, MO 63031

636-936-9595 314-831-6984

20-160 - Dardenne Creek Bank Stabilization North of I-70
Bid Opening 2:00 PM, August 6, 2020

All Bids are subject to correction after bids have been completely reviewed

Gershenson Construction Co. Inc. JTL

mailto:mhibbard@gershenson.com
mailto:office@jtlstl.com
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